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SCHEDULE 4 

 
CONTRACTOR’S MANAGEMENT SYSTEMS AND 

PLANS 
 
 
1. GENERAL 
 
1.1 Capitalized Terms 
 
Capitalized terms used in this Schedule that are the same as the capitalized terms used in 
the Agreement to Design, Build, Finance and Maintain Nine New Schools in Edmonton 
and Nine New Schools in Calgary (the “DBFM Agreement”) between Her Majesty the 
Queen in right of Alberta and the Contractor, as defined therein, or Schedule 18 
(Technical Requirements) to the DBFM Agreement, have the definitions as set out in the 
DBFM Agreement or Schedule 18, as applicable.  
 
1.2 DBFM Agreement Reference 
 
This Schedule is referenced in Sections 1.1, 1.3 and 8.1 of the DBFM Agreement.  
 
 
2. QUALITY MANAGEMENT SYSTEM; 
 
The Quality Management System as described in Schedule 18 (Technical Requirements) 
is specified in Appendix 1, as attached and forming part of this Schedule, and shall be 
amended or supplemented by the Contractor as required in accordance with Schedule 18 
and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification 
Process and Review Procedure). 
 
 
3. CONSTRUCTION MANAGEMENT PLAN; 
 
The Construction Management Plan as described in Schedule 18 (Technical 
Requirements) is specified in Appendix 2, as attached and forming part of this Schedule, 
and shall be amended or supplemented by the Contractor as required in accordance with 
Schedule 18 and in accordance with the procedure set out in Schedule 5 (Design and Plan 
Certification Process and Review Procedure).  
 
 
4. COMMISSIONING AND STARTUP PLAN; 
 

 

The Commissioning and Startup Plan as described in Schedule 18 (Technical 
Requirements) is specified in Appendix 3, as attached and forming part of this Schedule, 
and shall be amended or supplemented by the Contractor as required in accordance with 
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Schedule 18 and in accordance with the procedure set out in Schedule 5 (Design and Plan 
Certification Process and Review Procedure). 
 
 
5. LEEDTM CERTIFICATION PLAN; 
 
The LEEDTM Certification Plan as described in Schedule 18 (Technical Requirements) is 
specified in Appendix 4, as attached and forming part of this Schedule, and shall be 
amended or supplemented by the Contractor as required in accordance with Schedule 18 
and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification 
Process and Review Procedure). 
 
 
6. SAFETY PLAN; 
 
The Safety Plan as described in Schedule 18 (Technical Requirements) is specified in 
Appendix 5, as attached and forming part of this Schedule, and shall be amended or 
supplemented by the Contractor as required in accordance with Schedule 18 and in 
accordance with the procedure set out in Schedule 5 (Design and Plan Certification 
Process and Review Procedure). 
 
 
7. SECURITY CLEARANCE PROCESS; 
 
The Security Clearance Process as described in Schedule 18 (Technical Requirements) is 
specified in Appendix 6, as attached and forming part of this Schedule, and shall be 
amended or supplemented by the Contractor as required in accordance with Schedule 18 
and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification 
Process and Review Procedure). 
 
 
8. MAINTENANCE PLAN; 
 
The Maintenance Plan as described in Schedule 18 (Technical Requirements) is specified 
in Appendix 7, as attached and forming part of this Schedule, and shall be amended or 
supplemented by the Contractor as required in accordance with Schedule 18 and in 
accordance with the procedure set out in Schedule 5 (Design and Plan Certification 
Process and Review Procedure). 
 
 
9. RENEWAL MANAGEMENT PLAN; 
 
The Renewal Management Plan as described in Schedule 18 (Technical Requirements) is 
specified in Appendix 8, as attached and forming part of this Schedule, and shall be 
amended or supplemented by the Contractor as required in accordance with Schedule 18 
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and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification 
Process and Review Procedure). 
 
 
10. EMERGENCY RESPONSE PLAN; 
 
The Emergency Response Plan as described in Schedule 18 (Technical Requirements) is 
specified in Appendix 9, as attached and forming part of this Schedule, and shall be 
amended or supplemented by the Contractor as required in accordance with Schedule 18 
and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification 
Process and Review Procedure). 
 
 
11. HANDBACK ON EXPIRY PLAN; 
 
The Handback on Expiry Plan as described in Schedule 18 (Technical Requirements) is 
specified in Appendix 10, as attached and forming part of this Schedule, and shall be 
amended or supplemented by the Contractor as required in accordance with Schedule 18 
and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification 
Process and Review Procedure). 
 
 
12. COLLABORATION PLAN; 
 
The Collaboration Plan as described in Schedule 18 (Technical Requirements) is 
specified in Appendix 11, as attached and forming part of this Schedule, and shall be 
amended or supplemented by the Contractor as required in accordance with Schedule 18 
and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification 
Process and Review Procedure). 
 
 
13. PUBLIC COMMUNCIATIONS STRATEGIES 
 
The Public Communications Strategies as described in Schedule 18 (Technical 
Requirements) are specified in Appendix 12, as attached and forming part of this 
Schedule, and shall be amended or supplemented by the Contractor as required in 
accordance with Schedule 18 and in accordance with the procedure set out in Schedule 5 
(Design and Plan Certification Process and Review Procedure). 
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(Quality Management System) 
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(Construction Management Plan) 
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(Commissioning and Startup Plan) 
 

 
 



SCHEDULE 4 – DBFM AGREEMENT 
 

 
APPENDIX 4 

(LEEDTM Certification Plan) 
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APPENDIX 5 

(Safety Plan) 
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APPENDIX 6  

 
(Security Clearance Process) 
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APPENDIX 7 

(Maintenance Plan) 
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APPENDIX 8 

(Renewal Management Plan) 
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(Emergency Response Plan)
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APPENDIX 10 

(Handback on Expiry Plan) 
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(Collaboration Plan) 
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