

SCHEDULE 4

CONTRACTOR’S MANAGEMENT SYSTEMS AND PLANS

1. GENERAL

1.1 Capitalized Terms

Capitalized terms used in this Schedule that are the same as the capitalized terms used in the Agreement to Design, Build, Finance and Maintain Twelve New Schools in Southern and Central Alberta (the “**DBFM Agreement**”) between Her Majesty the Queen in right of Alberta and the Contractor, as defined therein, and for clarity as defined in Schedule 18 (Technical Requirements) to the DBFM Agreement, have the definitions as set out in the DBFM Agreement or Schedule 18, as applicable.

1.2 DBFM Agreement Reference

This Schedule is referenced in sections 1.1, 1.3 and 8.1 of the DBFM Agreement.

2. QUALITY MANAGEMENT SYSTEM

The Quality Management System as described in Schedule 18 (Technical Requirements) is specified in Appendix 1, as attached and forming part of this Schedule, and shall be amended or supplemented by the Contractor as required in accordance with Schedule 18 and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification Process and Review Procedure).

3. CONSTRUCTION MANAGEMENT PLAN

The Construction Management Plan as described in Schedule 18 (Technical Requirements) is specified in Appendix 2, as attached and forming part of this Schedule, and shall be amended or supplemented by the Contractor as required in accordance with Schedule 18 and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification Process and Review Procedure).

4. COMMISSIONING AND STARTUP PLAN

The Commissioning and Startup Plan as described in Schedule 18 (Technical Requirements) is specified in Appendix 3, as attached and forming part of this Schedule,

**SCHEDULE 4 – DBFM AGREEMENT
EXECUTION VERSION**

and shall be amended or supplemented by the Contractor as required in accordance with Schedule 18 and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification Process and Review Procedure).

5. LEED™ CERTIFICATION PLAN

The LEED™ Certification Plan as described in Schedule 18 (Technical Requirements) is specified in Appendix 4, as attached and forming part of this Schedule, and shall be amended or supplemented by the Contractor as required in accordance with Schedule 18 and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification Process and Review Procedure).

6. SAFETY PLAN

The Safety Plan as described in Schedule 18 (Technical Requirements) is specified in Appendix 5, as attached and forming part of this Schedule, and shall be amended or supplemented by the Contractor as required in accordance with Schedule 18 and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification Process and Review Procedure).

7. SECURITY CLEARANCE PROCESS

The Security Clearance Process as described in Schedule 18 (Technical Requirements) is specified in Appendix 6, as attached and forming part of this Schedule, and shall be amended or supplemented by the Contractor as required in accordance with Schedule 18 and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification Process and Review Procedure).

8. MAINTENANCE PLAN

The Maintenance Plan as described in Schedule 18 (Technical Requirements) is specified in Appendix 7, as attached and forming part of this Schedule, and shall be amended or supplemented by the Contractor as required in accordance with Schedule 18 and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification Process and Review Procedure).

9. RENEWAL MANAGEMENT PLAN

The Renewal Management Plan as described in Schedule 18 (Technical Requirements) is specified in Appendix 8, as attached and forming part of this Schedule, and shall be amended or supplemented by the Contractor as required in accordance with Schedule 18

**SCHEDULE 4 – DBFM AGREEMENT
EXECUTION VERSION**

and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification Process and Review Procedure).

10. EMERGENCY RESPONSE PLAN

The Emergency Response Plan as described in Schedule 18 (Technical Requirements) is specified in Appendix 9, as attached and forming part of this Schedule, and shall be amended or supplemented by the Contractor as required in accordance with Schedule 18 and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification Process and Review Procedure).

11. HANDBACK ON EXPIRY PLAN

The Handback on Expiry Plan as described in Schedule 18 (Technical Requirements) is specified in Appendix 10, as attached and forming part of this Schedule, and shall be amended or supplemented by the Contractor as required in accordance with Schedule 18 and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification Process and Review Procedure).

12. COLLABORATION PLAN

The Collaboration Plan as described in Schedule 18 (Technical Requirements) is specified in Appendix 11, as attached and forming part of this Schedule, and shall be amended or supplemented by the Contractor as required in accordance with Schedule 18 and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification Process and Review Procedure).

13. PUBLIC COMMUNICATIONS STRATEGIES

The Public Communications Strategies as described in Schedule 18 (Technical Requirements) are specified in Appendix 12, as attached and forming part of this Schedule, and shall be amended or supplemented by the Contractor as required in accordance with Schedule 18 and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification Process and Review Procedure).

**SCHEDULE 4 – DBFM AGREEMENT
EXECUTION VERSION**

APPENDIX 1

(Quality Management System)

[FROM SR2B - SR2.4 AS CLARIFIED AND RESTATED]

**SCHEDULE 4 – DBFM AGREEMENT
EXECUTION VERSION**

APPENDIX 2

(Construction Management Plan)

[FROM SR2B - SR2.5 AS CLARIFIED AND RESTATED]

**SCHEDULE 4 – DBFM AGREEMENT
EXECUTION VERSION**

APPENDIX 3

(Commissioning and Startup Plan)

[FROM SR2B - SR2.6 AS CLARIFIED AND RESTATED]

**SCHEDULE 4 – DBFM AGREEMENT
EXECUTION VERSION**

APPENDIX 4

(LEED™ Certification Plan)

[FROM SR2B - SR2.7 AS CLARIFIED AND RESTATED]

**SCHEDULE 4 – DBFM AGREEMENT
EXECUTION VERSION**

APPENDIX 5

(Safety Plan)

[FROM SR2B - SR2.8 AS CLARIFIED AND RESTATED]

**SCHEDULE 4 – DBFM AGREEMENT
EXECUTION VERSION**

APPENDIX 6

(Security Clearance Process)

[FROM SR2B - SR2.9 AS CLARIFIED AND RESTATED]

**SCHEDULE 4 – DBFM AGREEMENT
EXECUTION VERSION**

APPENDIX 7

(Maintenance Plan)

[FROM SR2B - SR2.10 AS CLARIFIED AND RESTATED]

**SCHEDULE 4 – DBFM AGREEMENT
EXECUTION VERSION**

APPENDIX 8

(Renewal Management Plan)

[FROM SR2B - SR2.10.3 AS CLARIFIED AND RESTATED]

**SCHEDULE 4 – DBFM AGREEMENT
EXECUTION VERSION**

APPENDIX 9

(Emergency Response Plan)

[FROM SR2B - SR2.11 AS CLARIFIED AND RESTATED]

**SCHEDULE 4 – DBFM AGREEMENT
EXECUTION VERSION**

APPENDIX 10

(Handback on Expiry Plan)

[FROM SR2B - SR2.12 AS CLARIFIED AND RESTATED]

**SCHEDULE 4 – DBFM AGREEMENT
EXECUTION VERSION**

APPENDIX 11

(Collaboration Plan)

[FROM SR2B - SR2.13 AS CLARIFIED AND RESTATED]

**SCHEDULE 4 – DBFM AGREEMENT
EXECUTION VERSION**

APPENDIX 12

(Public Communications Strategies)

[FROM SR2B - SR2.14 AS CLARIFIED AND RESTATED]