SCHEDULE 3— DBFM AGREEMENT
EXECUTION VERSION

SCHEDULE 3

CONTRACTOR'SDESIGNS

1. GENERAL
1.1 Capitalized Terms

Capitalized terms used in this Schedule that are the same as the capitalized terms used in
the Agreement to Design, Build, Finance and Maintain Twelve New Schoolsin Central
and Southern Alberta (the “DBFM Agreement”) between Her Mgjesty the Queen in
right of Alberta and the Contractor, as defined therein, and for clarity as defined in
Schedule 18 (Technical Requirements) to the DBFM Agreement, have the definitions as
set out in the DBFM Agreement or Schedule 18, as applicable.

1.2 DBFM Agreement Reference

This Schedule is referenced in sections 1.1 and 1.3 of the DBFM Agreement.

2. DESIGN DRAWINGS AND REPORTS
21  Design Reports

The design reports for each School are as specified in Appendix 1, as attached and forming
part of this Schedule, and shall be amended or supplemented, by the Contractor as
required in accordance with Schedule 5 (Design and Plan Certification Process and
Review Procedure).

2.2  Design Drawings

The design drawings for each School are as specified in Appendix 2, as attached and
forming part of this Schedule, and shall be amended or supplemented, by the Contractor
asrequired in accordance with Schedule 5 (Design and Plan Certification Process and
Review Procedure).
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APPENDIX 1
(Design Reports)
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APPENDIX 2
(Design Drawings)

[FROM SR2B - SR2.2 ASCLARIFIED AND RESTATED]

Sch 3-3



